ADDENDUM NUMBER 2 2023 Tyrone Town Center Streetscape & Mobility Study PROJECT NUMBER: CD-2023-001 10/20/2023

The following changes, modifications, and/or clarifications to the project documents are a part, thereof, and change the original documents only in the manner and to the extent stated.

- 1. Reference was made to a specific DBE goal. The Town does not have one specified and is seeking the Atlanta Regional Commission's standardized DBE goal.
- 2. Referce was made to the intention of being able to provide a detailed survey of the corridors within the project area per Work Task 1, bullet 3. *These existing conditions should be surveyed in a detailed enough way to produce an accurate scaled schematic as part of the Concept Plan in Task 3*.
- 3. Reference was made to the availability of existing survey data. Some existing survey data including topography, property lines, and infrastructure exists as part of the Town's most recent sewer project. This is detailed further in the last bullet point of Task 1 on page 4 of the RFP Manual.
- 4. Reference was made to the due date. The due date remains October 31, 2023 at noon (12:00pm). The RFP Manual has been adjusted to reflect this in all mentions.

END OF ADDENDUM NO. 2